ENE51-APPCOORE(MISC)/5/2026-CGMLEGPP

ADDENDUM No. 1

Ref: APPCC/BESS-01/2026-27 dated 29-Sep-2026

1/5164738/2026

Date: 27 /10/2026

Name of the Work: Procurement of 1,000 MW/4,000 MWh Energy Storage Capacity (4 hours) from eligible Standalone Battery Energy Storage Systems, for a Term
of 2 (two) years from the applicable Supply Start Date, as specified in Clause 6.3 of the RfS

Part A: Responses to Pre-Bid Queries

SI.
No.

Document and
Clause No.

Existing Provision

Bidder Queries

APPCC Response / Clarification

1

RfS, Bid Information
Sheet, Item (G):
Document fee/ Cost of
Tender

Amount: INR 1,00,000 (Indian Rupees One Lakh
only) plus applicable taxes (non-refundable).

Kindly reduce the cost of RfS to INR 10,000/- +
GST, as it is a medium term tender and the cost
is too high for it.

The tender conditions shall prevail.

RfS, Clauses 1.4, 1.5,
3.2,4.2 and 29.1(b)
and (c): Eligibility of
fully commissioned
Projects only

Clause 4.2: "Only those BESS Projects which are
fully commissioned, i.e. whose Commercial
Operation Date (COD) for the entire capacity
being offered has been declared in accordance
with the Grid Code and applicable regulations on
or before the last date of bid submission, shall be
eligible to participate. Part-commissioned
projects, projects under construction or projects
with COD declared after the bid submission
deadline shall not be eligible."

Clause 29.1(c): "The Project shall have final grant
of connectivity with Start Date of Connectivity on
or before the bid submission deadline, as per
Clause 7."

Projects under construction may be allowed; the
Bidder shall ensure necessary ground work at the
project before participating. Clause 29.1(c) may
be removed, leaving it to the developer to make
the capacity available before the Supply Start
Date. Rationale: significant BESS capacity is
under development; allowing projects under
construction would lead to higher participation
and lower tariffs.

Accepted. In addition to fully commissioned Projects,
Projects which are part-commissioned or under
construction as on the bid submission deadline are
permitted to participate, subject to the Commercial
Operation Date (COD) of the entire capacity offered
being declared on or before 31.03.2027 and the
capacity being made available not later than
01.04.2027.

In the case of a part-commissioned or under
construction Project, the Bidder shall additionally
demonstrate, to the satisfaction of APPCC, that the
capacity offered is at an advanced stage of
construction and is capable of being commissioned by
the committed date, supported by documentary
evidence such as the construction schedule, battery
and power conversion system supply contracts,
connectivity grant and evidence of financial closure.

RfS, Clauses 1.4 and
6: Supply Start Date
and Term

Projects whose Commercial Operation Date
(COD) has been declared on or before the last
date of bid submission, for a Term of 2 (two) years
from 01.01.2027 to 31.12.2028, under Tariff-
Based Competitive Bidding.

Term may be revised to 01.04.2027 to
31.03.2028. Rationale: request to revise the
supply start date from 1st May 2027, as significant
BESS capacity is under development and would
be commissioned in Q4 FY27.

Revise the supply commencement date from
01.01.2027 to 01.07.2027 and extend the
contractual tenure from 2 years to up to 5 years.
Rationale: significant BESS capacity is under
development and expected to achieve COD at the
end of FY 2027 or in Q1 FY 2028; imported

The Supply Start Date shall remain 01.01.2027.
Capacity from part-commissioned and under
construction Projects permitted under SI. No. 2 shall be
accepted from a date not later than 01.04.2027.

The Term of the BESPA shall be 2 (two) years, i.e. from
01.01.2027 to 31.12.2028, and, for capacity from part-
commissioned and under construction Projects, 2 (two)
years from its Committed Supply Start Date,
extendable by up to 2 (two) years at the option of the
DISCOMs.
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Sl.
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Document and
Clause No.

Existing Provision

Bidder Queries

APPCC Response / Clarification

equipment takes 50 to 60 days from OEM to site;
a longer tenure would help project financing and
revenue visibility.

RfS, Bid Information
Sheet ltem (A) and
Clauses 1.4, 3.1 and
4.3: Nature of
procurement, charging
energy and basis of
selection

Clause 3.1: "... with the primary objective of
making the energy storage facility available to the
DISCOMs/ SLDC for charging and discharging of
the BESS on an "on demand" basis. The charging
(input) power shall be supplied by the DISCOMs
at the Delivery Point."

Clause 4.3: "The Selection of BESSDs will be
carried out based on the Monthly Capacity
Charge (in INR/MW/month) offered by the
Bidders."

Convert the tender to an energy supply tender:
the Developer to supply X MW x 4 hours within
non-solar hours; charging power to be sourced by
the Developer; selection on energy charge
(INR/kWh). Rationale: most BESS connectivity at
ISTS is granted for non-solar hours only.

Replace the "on demand" model with an assured
peak power supply model: (a) restrict the
discharge scheduling window to non-solar hours;
(b) declaration of a specific four-hour discharge
schedule on a monthly basis, with subsequent
changes through mutually agreed scheduling
procedures. Rationale: the "on demand" model
requires the plant and its connectivity to be
available round the clock; existing connectivity
(including connectivity of solar projects under
RoFR and non-RoFR arrangements) may not
permit this, and the requirement of a final
connectivity grant before the start of supply may
constrain participation.

The tender conditions shall prevail, except that the
discharge of the BESS shall be scheduled during non-
solar hours only.

The BESS shall be scheduled by the SLDC/ DISCOMs
for up to 2 (two) operational cycles per day, on the
basis of tentative day-ahead schedules and real-time
instructions (Clauses 8.1.4 and 8.4.3 of the RfS).
Connectivity of under construction Projects shall be as
per the response at Sl. No. 18.

RfS, Clause 4.6:
Capacity offered less
than installed capacity

Where the capacity offered from a Project is less
than the total installed capacity of that Project, the
Bidder shall demonstrate that the offered capacity
can be separately scheduled, metered and
energy-accounted by the SLDC concerned. In the
absence of such arrangement, the entire installed
capacity of the Project shall be offered. The
BESSD shall establish, at its own cost and prior to
the Supply Start Date, a separate metering
arrangement at the Project site for the capacity
offered, to the satisfaction of the SLDC
concerned, and shall maintain it throughout the
Term.

(i) The clause may be removed, to give flexibility
to use the balance BESS capacity in the merchant
market.

(ii) Kindly clarify whether the cost of separate
metering/ communication infrastructure required
solely for the contracted capacity will be
reimbursed by the Procurer or shall form part of
the BESSD's tariff.

(i) The tender conditions shall prevail.

(i) The separate metering arrangement shall be
established and maintained by the BESSD at its own
cost (Clause 4.6 of the RfS and Article 3.1(d) of the
BESPA). No reimbursement shall be made by the
DISCOMs.

RfS, Clause 7.2:
Charges up to the
Delivery Point

The transmission of power up to the Delivery
Point, and the maintenance of the transmission
system up to the Delivery Point, shall be the
responsibility of the BESSD at its own cost. All
connectivity charges, SLDC/ RLDC fees and

Kindly clarify the specific charges included under
"other charges" and restrict the BESSD's liability
to charges directly attributable to the BESS up to
the Delivery Point.

The charges payable by the BESSD are those relating
to the Project up to the Delivery Point, namely
connectivity charges, transmission charges, General
Network Access charges, losses, and SLDC and
RLDC fees and charges, as specified in Clauses 7.1(b)
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charges and other charges up to the Delivery
Point shall be payable by the BESSD.

and 7.2 of the RfS and Article 4.1.1(c) of the BESPA.
Transmission charges and losses beyond the Delivery
Point, for both charging and discharging, shall be borne
by the DISCOMs (Clause 7.3 of the RfS).

RfS, Clause 8.1.2:
Energy rating and
degradation

As the Term is medium, notwithstanding any
degradation allowance specified elsewhere, the
BESSD shall ensure that 100% of the energy
rating is dispatchable throughout the Term.

Kindly permit an annual degradation allowance of
at least 2.5% and allow the BESSD to manage
degradation through augmentation/ replacement
based on its own technical design.

The tender conditions shall prevail.

RfS, Clause 8.2
(including 8.2.2 and
8.2.3): System
Availability

Clause 8.2: "The BESSD shall guarantee a
minimum annual average System Availability of
95% ..."

Clause 8.2.2: Monthly System Availability is the
mean of the time-block ratios of Actual Injection/
Drawal to Scheduled Injection/ Drawal, in time
blocks in which SLDC/ DISCOMs have scheduled
power.

Clause 8.2.3: "While deriving the Annual System
Availability, values of Monthly System Availability
higher than 95% shall be considered as 95%."

Kindly clarify that any shortfall caused by
inadequate charging energy supplied by the
DISCOM/ SLDC, or a change/ cancellation of
schedule by SLDC/ DISCOM, shall be excluded
from the availability calculation.

Reduce the guaranteed Annual Average System
Availability from 95% to 85%, and compute
annual availability on actuals without capping
monthly values at the threshold. Rationale:
capping high months while counting lower months
at actuals prevents a performance buffer; high
summer temperatures stress cells.

System Availability shall be evaluated against the
charging and discharging schedules and instructions
issued by the SLDC/ DISCOMs, as revised from time
to time. Time blocks in which no charging or
discharging is scheduled are not considered in the
computation (Clause 8.2.2 and Annexure C of the RfS),
and certified grid outages are excluded from the
Operational Window (Clause 8.4.2).

The tender conditions shall prevail with regard to the
guaranteed Annual System Availability of 95% and the
capping of Monthly System Availability at 95%.

RfS, Clause 8.3:
Round-Trip Efficiency

The BESSD shall guarantee an AC-to-AC Round-
Trip Efficiency (RtE) of 85% for the system on a
monthly basis and shall declare the RtE on a day-
ahead basis. The BESSD shall be liable for
Liquidated Damages to the DISCOMs only for
shortfall in energy, i.e. on account of excess
conversion losses.

Compute the RtE of 85% on a cumulative annual
basis instead of monthly, as per standard medium
term tenders. Rationale: auxiliary HVAC/ thermal
consumption rises in high ambient temperature;
proportionate LDs would reduce contingencies in
tariffs.

The tender conditions shall prevail.

10

RfS, Clause 8.4.1:
Recovery time
between duty cycles

The BESSD shall clearly specify the maximum
recovery time required to restore the BESS for
functional availability between duty cycles, which
in no case shall be more than 1 (one) hour.

Kindly permit recovery time based on the
manufacturer's/ OEM's recommended operating
requirements, subject to an agreed maximum,
rather than a fixed one-hour period.

The tender conditions shall prevail.

11

RfS, Clause 8.5.1:
Liquidated damages
for shortfall in
Availability

Liquidated damages = (A -B) x C x D x n x 2,
where A is the Guaranteed Annual System
Availability (95%); B is the Actual Annual System
Availability; C is the Contracted Capacity (MW); D
is the Monthly Capacity Charge; and n is the
number of months in the Contract Year.

Kindly cap the total LD for availability shortfall
during a Contract Year to a defined percentage of
the annual Monthly Capacity Charges/ PBG.

The tender conditions shall prevail.

12

RfS, Clause 9.1:
Available Energy Test

Prior to the Supply Start Date, the BESSD shall
submit an Available Energy Test Report for the

Kindly allow an existing valid performance/ energy
test report conducted within 90 days prior to the

Accepted. An Available Energy Test Report as per IEC
62933-2-1, based on a test carried out not earlier than
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o. Clause No.
prior to Supply Start Contracted Capacity, as per IEC 62933-2-1, | Supply Start Date, subject to verification by | 90 (ninety) days prior to the proposed Supply Start
Date based on a test carried out not earlier than 30 | APPCC/ DISCOMs. Date, shall be accepted, subject to verification by

days prior to the proposed Supply Start Date. APPCC/ DISCOMs.

13 RfS, Clause 16.1: Bidders selected by APPCC based on this RfS | Kindly reduce the post-contract PBG validity | The tender conditions shall prevail with regard to the
Validity of shall submit a Performance Bank Guarantee | period to a reasonable period, e.g. 30 to 60 days | validity of the PBG.

Performance Bank (PBG) for a value of INR 10,00,000/MW ... within | after expiry/ settlement of final dues. The EMD, the PBG and all other Bank Guarantees,
Guarantee 7 (seven) days of issuance of the LoA ... with a Insurance Surety Bonds and securities under the RfS
validity period up to and mclughng the date as on and the BESPA shall be furnished in favour of Andhra
3 (three) months after the expiry of the Term. Pradesh Central Power Distribution Corporation
Limited (APCPDCL), as the Lead Procurer on behalf of
the APDISCOMSs, and shall be held and administered

by APPCC, in terms of Clause 16.6 of the RfS.

14 RfS, Clause 17.1: The DISCOMs will enter into a Battery Energy | Kindly provide the draft BESPA along with the | The standard BESPA forms part of the RfS Documents
Draft BESPA,; Storage Purchase Agreement (BESPA) with each | pre-bid clarifications/ amendments, allow bidders | and is available on the ISN-ETS bidding portal in terms
extension of Bid Due Bidder selected based on this RfS. A copy of the | to raise specific queries on the BESPA, and | of Clause 17.1 of the RfS. The revised bid-submission
Date standard BESPA to be executed between the | extend the bid submission date by 2 weeks. and bid-opening dates shall be notified by a separate

DISCOMs and the BESSD will be available on the corrigendum, allowing at least 14 (fourteen) calendar
ISN-ETS bidding portal. days from publication of this Addendum for submission
of bids.

15 RfS, Clause 17.2: The BESPA shall be signed within 60 (Sixty) days | In case the BESPA is not signed within LoA + 60 | The tender conditions shall prevail.

Timeline for signing of | from the date of issuance of the LoA, unless | days, the developer shall have the option to exit
BESPA extended by APPCC. the bid without any financial implication and the
EMD shall be returned.

16 RfS, Clause 23.1: Bid | The Bidder shall submit the response to the RfS, | Bid validity may be reduced to 60 days from the | The tender conditions shall prevail.

Validity which shall remain valid up to the date as on 120 | last date of submission.
(one hundred and twenty) days from the last date
of submission of the response to the RfS ("Bid
Validity").

17 RfS, Clause 29.1(b): The Commercial Operation Date (COD) of the | Kindly clarify whether a BESS project having | Yes. Provided the offered capacity can be separately
Capacity from Project for the entire capacity offered shall have | multiple blocks/ units with separately declared | scheduled, metered and energy-accounted by the
separately been declared in accordance with the Grid Code | CODs can offer only the capacity corresponding | SLDC concerned, in terms of Clauses 4.2, 4.6 and
commissioned blocks | and applicable regulations, as evidenced by the | to the commissioned and independently metered | 29.1(b) of the RfS.

Trial Run Certificate and COD declaration issued | blocks.
by the competent authority.

18 RfS, Clause 29.1(c): The Project shall have final grant of connectivity | Kindly clarify whether, with existing connectivity of | Yes. For fully commissioned and part-commissioned
Connectivity, metering | with Start Date of Connectivity on or before the bid | the required capacity, subsequent modification/ | Projects, the final grant of connectivity with Start Date
and communication submission deadline, as per Clause 7. augmentation of metering or communication | of Connectivity shall be in place on or before the bid

submission deadline. For under construction Projects
permitted under Sl. No. 2, the final grant of connectivity
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systems can be completed before the Supply
Start Date.

shall be in place on or before the bid submission
deadline, with the Start Date of Connectivity on or
before the scheduled date of commissioning, and in
any case not later than 31.03.2027.

The metering, communication and data telemetry
arrangements, including the separate metering for the
offered capacity, may be established before the Supply
Start Date (Clause 4.6 of the RfS; Article 3.1(d) of the
BESPA).

19 BESPA, Atrticles 10.3,
10.4 and 10.5:
Payment, Late
Payment Surcharge
and Payment Security

Monthly Capacity Charges are the basis of tariff
discovery. (Bidder's reference)

Kindly clarify the payment security mechanism
and payment timeline for Monthly Capacity
Charges, including Late Payment Surcharge, and
treatment of disputed invoices, and incorporate
these in the BESPA.

The payment timeline, Late Payment Surcharge,
rebate, Payment Security Mechanism (Default Escrow
Account and Deed of Hypothecation, Article 10.4) and
treatment of disputed bills (Article 10.5) are provided in
the BESPA. The billing and payment provisions are
clarified and amended as follows:

(a) Billing Month: the calendar Month, with the first and
last Billing Months reckoned from the Supply Start Date
and up to the expiry of the Term respectively.

(b) Bill submission: the BESSD shall submit the signed
Monthly Bill/ Supplementary Bill, with all supporting
documents, to APPCC on behalf of the DISCOMs,
within 5 (five) working days after the end of the Billing
Month. The date of such submission shall be the Bill
Submission Date.

(c) Due Date: the 45th (forty-fifth) Day from the Bill
Submission Date. "Due Date" and "Payment Due Date"
mean the same date wherever used in the BESPA,
being the last date for payment of the Bill. Payment
shall be made on or before the Due Date. The Bill
Submission Date is the date on which the Bill is
submitted to APPCC, from which the Due Date and the
rebate periods are counted.

(d) Late Payment Surcharge: the Base rate of Late
Payment Surcharge shall be the one-year MCLR of the
State Bank of India as applicable on 1st April of the
relevant financial year, plus two percent.

(e) Rebate: the rebate under Article 10.3.5 remains
unchanged. The date of presentation of the Bill shall be
reckoned with reference to the Bill Submission Date, in
place of delivery of the physical copy of the Bill at the
DISCOMs.
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20

RfS, Clause 1.6: GST
on tariff

The Bidders will be free to avail fiscal incentives,
if any, available for such Projects. ... this will not
have any bearing on the applicable tariff.

Kindly clarify whether the supplier could levy GST
of 18% over the discovered tariff, as this is a
standalone BESS bid.

The tariff to be quoted in the Financial Bid shall be
exclusive of GST (for providing storage as a service).
GST levied on the storage service provided by the
Project, if any, shall be passed through to the
DISCOMs, in terms of Clause 22 of the RfS.

21

RfS, Clauses 4, 18
and 28: Eligibility of
trading licensees and
participation through
holding company/
Project SPVs

Clause 18.1: "The BESPA shall be executed by
the Project Company which owns the Project.
Where the Bidding Company is not itself the
owner of the Project, the Bidding Company shall
hold, directly, not less than 51% of the paid-up
share capital and voting rights in the Project
Company as on the bid submission deadline and
shall submit documentary evidence of the same."

Clause 28.1: "The Bidder shall be a Company
incorporated in India ... which either (a) owns the
Project(s) offered, or (b) directly holds not less
than 51% of the paid-up share capital and voting
rights in the Project Company owning the
Project(s) offered."

Permit developers to participate through their
holding company or parent entity and to execute
the BESPA with the holding company, with supply
through its subsidiaries/ Project Companies or
alternate eligible project sources; the 51%
shareholding requirement may be assessed as on
the date of nomination of the SPV or execution of
the BESPA instead of the bid submission
deadline; the Bidding Company to remain fully
responsible, supported by an undertaking and/or
parent company guarantee.

Amend the eligibility criteria to explicitly permit
CERC-licensed Category-l Power Traders to
participate on behalf of fully commissioned
standalone BESS projects through back-to-back
trading/ tolling arrangements.

Accepted, subject to the following safeguards:

(a) Trading licensee: a trading licensee holding a valid
inter-State trading licence issued by CERC may
participate on behalf of the owner of an eligible BESS
Project, provided that, at the time of bid submission, it
holds a binding back-to-back agreement with the
owner of the Project for the full quoted capacity and the
full Term including the extension, and the owner
furnishes an undertaking to honour the obligations
under the BESPA.

(b) Holding company: the Bidding Company may
execute the BESPA itself and make the Contracted
Capacity available from Project(s) owned by it or by its
Project Company(ies) in which it holds, directly, not
less than 51% of the paid-up share capital and voting
rights as on the bid submission deadline, subject to an
undertaking of the Project Company to honour the
obligations under the BESPA.

In all cases, the Project(s) shall be identified in the Bid,
the capacity shall be untied, and the Project(s) shall
meet the technical eligibility criteria under Clause 29 of
the RfS. The Bidder shall sign the BESPA, furnish the
EMD and PBG, and remain solely responsible for
performance under the BESPA. Supply from an
alternate Project shall be as per Sl. No. 22.

22

General: Change of
location/ alternate
source of supply

Nil (no provision for alternate source in the RfS/
BESPA).

Kindly allow change of location and alternate
supply provisions in case the developer is unable
to supply from the plant as originally committed in
the bid.

Incorporate provisions permitting supply from an
alternate eligible project source, enabling
developers to allocate available BESS capacity
across eligible project entities to fulfil their
contractual obligations.

Supply from an alternate BESS Project shall be
permitted only with the prior written approval of the
DISCOMs, at the same Monthly Capacity Charge,
subject to the alternate Project meeting the criteria
under Clause 29 of the RfS and the capacity being
untied, with the BESSD bearing all applicable charges
and losses up to the Delivery Point. The name of the
Project in the BESPA shall be modified by way of an
addendum, with all other terms, conditions and
parameters remaining unchanged.
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23

RfS, Bid Information
Sheet ltems (G) and
(T); Clauses 11.1,
12.1 and 12.2:
Payment of Cost of
Tender

Item (G): INR 1,00,000 plus applicable taxes, paid
through Net Banking/ NEFT/ RTGS/ IMPS;
payment details to be emailed for permitting
bidders to download bid documents.

Clause 12.1: payment only through NEFT/ RTGS;
transaction receipt as part of the online bid
submission.

Confirmation of payment of the Cost of Tender
(document fee) for submission of the bid on the
ISN-ETS portal.

The Cost of Tender of INR 1,00,000 plus applicable
taxes shall be paid by Net Banking/ NEFT/ RTGS/
IMPS to the account of APCPDCL: State Bank of India,
Alc No. 39024857551, IFSC SBIN0016576 (Bid
Information Sheet Item (T); Clause 12.2). The payment
details shall be emailed to the addresses at ltems (R)
and (S) of the Bid Information Sheet.

The RfS and BESPA shall remain available free of cost
for inspection and for preparation of queries, as
enabled on the ISN-ETS portal. Payment of the
document fee is required for submission of a bid, and
does not restrict free inspection of the tender
documents. A copy of the transaction receipt shall be
uploaded with the online bid, and the original payment
particulars shall be submitted with the hard copies.
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1

Bid Information Sheet,
Item (T)

"Bank Account, GST and PAN details of APPCC"

"Bank Account, GST and PAN details of APCPDCL (Lead Procurer)". The account
details remain unchanged.

Clause 1.4

. from fully commissioned Standalone Battery Energy Storage
System (BESS) projects, i.e. projects whose Commercial Operation
Date (COD) has been declared on or before the last date of bid
submission, for a Term of 2 (two) years from 01.01.2027 to
31.12.2028, under Tariff-Based Competitive Bidding.

... from Standalone Battery Energy Storage System (BESS) projects which are fully
commissioned, i.e. projects whose Commercial Operation Date (COD) has been
declared on or before the last date of bid submission, or which are part-
commissioned or under construction as on the last date of bid submission and
whose COD for the entire capacity offered is declared on or before 31.03.2027, in
accordance with Clause 4.2, for a Term of 2 (two) years from the applicable Supply
Start Date, as specified in Clause 6.3, under Tariff-Based Competitive Bidding.

Clause 1.5

No new BESS project is to be set up under this RfS. The Battery
Energy Storage System Developers (hereinafter referred to as
"BESSDs") selected by APPCC based on this RfS shall own, operate
and maintain their already commissioned BESS and make the
Contracted Capacity available to the DISCOMs ...

The Battery Energy Storage System Developers (hereinafter referred to as
"BESSDs") selected by APPCC based on this RfS shall own, operate and maintain
their BESS, which is either already commissioned or is to be commissioned in
accordance with Clause 4.2, and make the Contracted Capacity available to the
DISCOMs ...

Clause 3.2

The Project, including its interconnection with the grid, shall have been
set up by the BESSD at its own cost prior to the last date of bid
submission.

The Project, including its interconnection with the grid, shall be set up by the
BESSD at its own cost prior to the last date of bid submission or, in the case of a
part-commissioned or under construction Project, prior to its Committed Supply
Start Date.

Clause 4.2: Eligible
Projects

Only those BESS Projects which are fully commissioned, i.e. whose
Commercial Operation Date (COD) for the entire capacity being
offered has been declared in accordance with the Grid Code and
applicable regulations on or before the last date of bid submission,
shall be eligible to participate. Part-commissioned projects, projects
under construction or projects with COD declared after the bid
submission deadline shall not be eligible.

The following BESS Projects shall be eligible to participate: (a) fully commissioned
Projects, i.e. Projects whose COD for the entire capacity being offered has been
declared in accordance with the Grid Code and applicable regulations on or before
the last date of bid submission; and (b) part-commissioned or under construction
Projects, whose COD for the entire capacity being offered shall be declared on or
before 31.03.2027.

For a Project under (b), the Bidder shall declare in Format 7.6 the date, not later
than 01.04.2027, from which the capacity offered shall be made available (the
"Committed Supply Start Date"), and shall demonstrate, to the satisfaction of
APPCC, that the capacity offered is at an advanced stage of construction and is
capable of being commissioned by such date, supported by documentary evidence
such as the construction schedule, battery and power conversion system supply
contracts, connectivity grant and evidence of financial closure.

Clause 4.4: Project
Configuration (rows
"Status of Project" and
"Supply of capacity")

Status of Project: Fully commissioned, with COD declared on or before
the bid submission deadline.

Supply of capacity: From 01.01.2027 (Supply Start Date).

Status of Project: Fully commissioned, with COD declared on or before the bid
submission deadline; or part-commissioned/ under construction, with COD of the
entire capacity offered on or before 31.03.2027.

Supply of capacity: From 01.01.2027 (Supply Start Date); for part-commissioned/

under construction Projects, from the Committed Supply Start Date, not later than
01.04.2027.
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Clause 4.9 (new clause
inserted): Alternate source
of supply

New clause.

Where the BESSD is unable to make the Contracted Capacity available from the
Project, it may make the Contracted Capacity available from an alternate BESS
Project only with the prior written approval of the DISCOMs, at the same Monthly
Capacity Charge, subject to the alternate Project meeting the criteria under Clause
29 of the RfS and the capacity being untied, with the BESSD bearing all applicable
charges and losses up to the Delivery Point. The name of the Project in the BESPA
shall be modified by way of an addendum, with all other terms, conditions and
parameters remaining unchanged. Storage capacity made available from an
alternate Project without such prior written approval shall not be eligible for billing
or payment.

Clause 6.2

There shall be no grace period or extended date for commencement
of supply. The Commercial Operation Date of the Project has already
been declared under the Grid Code prior to the bid submission
deadline, and no fresh commissioning or declaration of Commercial
Operation Date is required under this RfS. In case of any delay in
commencement of supply beyond the Supply Start Date, the
provisions of Clause 10 of the RfS shall apply.

There shall be no grace period or extended date for commencement of supply. For
a fully commissioned Project, no fresh commissioning or declaration of Commercial
Operation Date is required under this RfS. For a part-commissioned or under
construction Project, the COD of the entire capacity offered shall be declared on or
before 31.03.2027, and the Committed Supply Start Date shall be treated as the
Supply Start Date for such capacity for the purposes of Clauses 9 and 10 of the
RfS. In case of any delay in commencement of supply beyond the Supply Start
Date, the provisions of Clause 10 of the RfS shall apply. The Term shall remain as
specified in Clause 6.3.

Clause 6.3: Term

Term: The Term of the BESPA shall be a period of 2 (two) years from
01.01.2027 to 31.12.2028. ...

Term: The Term of the BESPA shall be a period of 2 (two) years from 01.01.2027
to 31.12.2028; provided that, for capacity from a part-commissioned or under
construction Project, the Term shall be a period of 2 (two) years from the Committed
Supply Start Date of such capacity. ... (rest of the Clause remains unchanged)

10

Clause 8.1.4: Operational
cycles (sentence added at
the end)

New sentence.

"The discharge of the BESS shall be scheduled by the SLDC/ DISCOMs during
non-solar hours only.

11

Clause 9.1

... an Available Energy Test Report for the Contracted Capacity, as
per IEC 62933-2-1, based on a test carried out not earlier than 30 days
prior to the proposed Supply Start Date ...

... an Available Energy Test Report for the Contracted Capacity, as per IEC 62933-
2-1, based on a test carried out not earlier than 90 (ninety) days prior to the
proposed Supply Start Date, subject to verification by APPCC/ DISCOMs ...

12

Clause 11.1 (sentence
added at the end)

"... The Bidder shall be eligible to submit/ upload the bid document
only after logging into the ISN-ETS bidding portal and downloading the
official copy of the RfS."

"The RfS and BESPA shall be available free of cost for inspection and preparation
of queries. Download of the official copy of the RfS and submission of a bid shall
be enabled after the Bidder has paid the Cost of Tender as per Item (G) of the Bid
Information Sheet, emailed the payment details to the addresses at ltems (R) and
(S), and APPCC has verified the payment."

13

Clause 12.1

"Payments against the Cost of RfS Document shall be made only
through NEFT/ RTGS (electronic transfer), and the Bidder shall submit
the transaction receipt as part of the online bid submission."

"Payments against the Cost of RfS Document shall be made only through Net
Banking/ NEFT/ RTGS/ IMPS (electronic transfer) to the account of APCPDCL
specified in Clause 12.2, and the Bidder shall submit the transaction receipt as part
of the online bid submission."
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14

Clause 13: Project Scope
& Technology

Under this RfS, the BESSD shall have already set up the Project,
including the transmission network up to the Interconnection/ Delivery
Point, at its own cost. All approvals, permits and clearances required
for setting up and operating the Project ... shall have already been
obtained by the BESSD.

Under this RfS, the BESSD shall have set up the Project, including the transmission
network up to the Interconnection/ Delivery Point, at its own cost, prior to the last
date of bid submission or, in the case of a part-commissioned or under construction
Project, prior to the Committed Supply Start Date. All approvals, permits and
clearances required for setting up and operating the Project ... shall be obtained by
the BESSD by the same date.

15

Clause 16.6 (sentence
inserted at the beginning)

New sentence.

"The EMD, the Performance Bank Guarantee and all other Bank Guarantees,
Insurance Surety Bonds and securities under the RfS and the BESPA shall be
furnished in favour of Andhra Pradesh Central Power Distribution Corporation
Limited (APCPDCL), as the Lead Procurer on behalf of the APDISCOMSs, and shall
be held and administered by APPCC."

The rest of the Clause remains unchanged.

16

Clause 18.1

The BESPA shall be executed by the Project Company which owns
the Project. Where the Bidding Company is not itself the owner of the
Project, the Bidding Company shall hold, directly, not less than 51%
of the paid-up share capital and voting rights in the Project Company
as on the bid submission deadline and shall submit documentary
evidence of the same.

The BESPA shall be executed by the Successful Bidder, being (i) the Project
Company which owns the Project; or (ii) the Bidding Company which holds, directly,
not less than 51% of the paid-up share capital and voting rights in the Project
Company as on the bid submission deadline; or (iii) a trading licensee eligible under
Clause 28.1(c). Where the BESPA is executed by an entity other than the owner of
the Project, the owner of the Project shall furnish, along with the Bid, an undertaking
to honour the obligations under the BESPA, and the Successful Bidder shall remain
solely responsible for performance under the BESPA.

17

Clause 19 (Attachments):
COD and connectivity
documents

Trial Run Certificate and COD declaration of the Project for the entire
capacity offered, issued by the competent authority as per the Grid
Code.

Copy of the final grant of connectivity, with Start Date of Connectivity
on or before the bid submission deadline and copy of GNA/ access
arrangements (for ISTS-connected Projects).

Trial Run Certificate and COD declaration of the Project for the entire capacity
offered, issued by the competent authority as per the Grid Code; or, for a part-
commissioned or under construction Project, the COD declaration for the
commissioned portion, if any, and the documents required under Clause 4.2.

Copy of the final grant of connectivity, with Start Date of Connectivity as per Clause
29.1(c), and copy of GNA/ access arrangements (for ISTS-connected Projects).

18

Clause 21(g): Non-
Responsive Bid

Capacity offered from a Project whose COD has not been declared for
the offered capacity on or before the bid submission deadline.

Capacity offered from a Project whose COD has not been declared for the offered
capacity on or before the bid submission deadline, other than a part-commissioned
or under construction Project offered in accordance with Clause 4.2.

19

Clause 28.1

The Bidder shall be a Company incorporated in India ... which either
(a) owns the Project(s) offered, or (b) directly holds not less than 51%
of the paid-up share capital and voting rights in the Project Company
owning the Project(s) offered ...

The Bidder shall be a Company incorporated in India ... which either (a) owns the
Project(s) offered, or (b) directly holds not less than 51% of the paid-up share
capital and voting rights in the Project Company owning the Project(s) offered, or
(c) holds a valid inter-State trading licence issued by CERC and, at the time of bid
submission, a binding back-to-back agreement with the owner of the Project(s)
offered for the full quoted capacity and the full Term including the extension. In all
cases, the Project(s) shall be identified in the Bid, the capacity shall be untied and
the Project(s) shall meet the criteria under Clause 29 ...

Addendum No. 1, Tender No. APPCC/BESS-01/2026-27 dated 29-Sep-2026 | Page 10 of 15




ENE51-APPCOORE(MISC)/5/2026-CGMLEGPP

1/5164738/2026

Sl.

No.

Clause No.

Existing Provision

Amended Provision (to be read as)

20

Clause 29.1(b) and (c):
Technical Eligibility
Criteria

(b) The Commercial Operation Date (COD) of the Project for the entire
capacity offered shall have been declared in accordance with the Grid
Code and applicable regulations, as evidenced by the Trial Run
Certificate and COD declaration issued by the competent authority.

(c) The Project shall have final grant of connectivity with Start Date of
Connectivity on or before the bid submission deadline, as per Clause
7.

(b) The COD of the Project for the entire capacity offered shall have been declared
in accordance with the Grid Code and applicable regulations, as evidenced by the
Trial Run Certificate and COD declaration issued by the competent authority; or,
for a part-commissioned or under construction Project, the COD of the entire
capacity offered shall be declared on or before 31.03.2027, in accordance with
Clause 4.2.

(c) The Project shall have final grant of connectivity, as per Clause 7, on or before
the bid submission deadline. The Start Date of Connectivity shall be on or before
the bid submission deadline for fully commissioned and part-commissioned
Projects, and on or before the scheduled date of commissioning, and in any case
not later than 31.03.2027, for under construction Projects.

21

Section 6 (Definitions):
"BESSD", "PROJECT
COMPANY" and
"SUPPLY START DATE"

"BATTERY ENERGY STORAGE SYSTEM DEVELOPER" or
"BESSD" or "DEVELOPER" shall mean the entity owning and
operating the commissioned BESS for providing storage capacity
under the BESPA, and shall refer to the Bidding Company selected
and allocated capacity by APPCC through the competitive bidding
process, or its Project Company owning the Project and signing the
BESPA with the DISCOMs.

"PROJECT COMPANY" shall mean the Company which owns the
Project and executes the BESPA with the DISCOMs.

"SUPPLY START DATE" shall mean 01.01.2027, being the date from
which the BESSD shall make the Contracted Capacity available to the
DISCOMs, as per Clause 6 of the RfS.

"BATTERY ENERGY STORAGE SYSTEM DEVELOPER" or "BESSD" or
"DEVELOPER" shall mean the Successful Bidder selected and allocated capacity
by APPCC through the competitive bidding process which executes the BESPA
with the DISCOMSs in accordance with Clause 18.1 of the RfS, being (i) the Project
Company owning and operating the BESS; or (ii) the Bidding Company holding,
directly, not less than 51% of the paid-up share capital and voting rights in such
Project Company; or (iii) a trading licensee eligible under Clause 28.1(c) of the RfS,
for providing storage capacity under the BESPA.

"PROJECT COMPANY" shall mean the Company which owns the Project.
"SUPPLY START DATE" shall mean 01.01.2027 or, for capacity from a part-
commissioned or under construction Project, the Committed Supply Start Date
declared in the Bid, not later than 01.04.2027, being the date from which the

BESSD shall make the Contracted Capacity available to the DISCOMs, as per
Clause 6 of the RfS.

22

Formats 7.2A, 7.2A(ll),
7.2B and 7.2B(ll)

Guarantee/ Bond in favour of APPCC.

SFMS paragraph: "... through SFMS to Bank ..."

The Guarantee/ Bond shall be issued in favour of "Andhra Pradesh Central Power
Distribution Corporation Limited (APCPDCL), Lead Procurer, represented by the
Chief General Manager (PP & Legal), APPCC", and references to APPCC as the
party entitled to invoke the Guarantee/ Bond shall be read accordingly.

The SFMS paragraph shall read: "... through SFMS to State Bank of India, IFSC
SBIN0016576, Client Name: Andhra Pradesh Central Power Distribution
Corporation Limited ..."

23

Annexure-2 to Format
7.2B (e-BG challan)

Name: "APCPDCL/APPCC"

Name: "APCPDCL"
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ﬁ:)‘l Clause No. Existing Provision Amended Provision (to be read as)

24 Recitals "In terms of the RfS and the Bidding Documents, the BESSD has | "In terms of the RfS and the Bidding Documents, the BESSD has furnished the
furnished the Performance Bank Guarantee in the sum of Rs Performance Bank Guarantee in the sum of Rs in favour of Andhra
in favour of APPCC as per the format provided as a part of the Bidding | Pradesh Central Power Distribution Corporation Limited (APCPDCL), as the Lead
Documents." Procurer on behalf of the DISCOMs, to be held and administered by APPCC, as

per the format provided as a part of the Bidding Documents."

25 | Article 1.1: Definitions of "BATTERY ENERGY STORAGE SYSTEM DEVELOPER" or |"BATTERY ENERGY STORAGE SYSTEM DEVELOPER" or "BESSD" or
"BESSD", "PROJECT "BESSD" or "DEVELOPER" shall mean the entity owning and | "DEVELOPER" shall mean the Successful Bidder selected and allocated capacity
COMPANY" and operating the commissioned BESS for providing storage capacity | by APPCC through the competitive bidding process which executes the BESPA
"SUPPLY START DATE" | under the BESPA, and shall refer to the Bidding Company selected | with the DISCOMs in accordance with Clause 18.1 of the RfS, being (i) the Project

and allocated capacity by APPCC through the competitive bidding | Company owning and operating the BESS; or (ii) the Bidding Company holding,
process, or its Project Company owning the Project and signing the | directly, not less than 51% of the paid-up share capital and voting rights in such
BESPA with the DISCOMs. Project Company; or (iii) a trading licensee eligible under Clause 28.1(c) of the RfS,
"PROJECT COMPANY" shall mean the Company which owns the | for providing storage capacity under the BESPA.
Project and executes the BESPA with the DISCOMs. "PROJECT COMPANY" shall mean the Company which owns the Project.
"SUPPLY START DATE" shall mean 01.01.2027, being the date from | "SUPPLY START DATE" shall mean 01.01.2027 or, for capacity from a part-
which the BESSD shall make the Contracted Capacity available to the | commissioned or under construction Project, the Committed Supply Start Date
DISCOMs, as per Clause 6 of the RfS. declared in the Bid, not later than 01.04.2027, being the date from which the
BESSD shall make the Contracted Capacity available to the DISCOMs, as per
Clause 6 of the RfS.

26 | Article 1.1 (new definitions | New definitions. "BILLING MONTH" or "BILLING CYCLE" shall mean the calendar Month for which
inserted, in alphabetical a Monthly Bill is raised, commencing on the first Day and ending on the last Day of
order): "BILLING such Month; provided that the first Billing Month shall commence on the Supply
MONTH", "BILL Start Date and the last Billing Month shall end on the expiry of the Term.
SUBMISSION DATE" and "BILL SUBMISSION DATE" shall mean the date on which a valid Monthly Bill or
"DUE DATE" or . Supplementary Bill, along with all supporting documents under Article 10.2.1, is

PAYMENT DUE DATE submitted by the BESSD to APPCC, which, in the case of a Monthly Bill, shall be
within 5 (five) working days after the end of the relevant Billing Month.
"DUE DATE" or "PAYMENT DUE DATE" shall mean the 45th (forty-fifth) Day from
the Bill Submission Date of a Monthly Bill or Supplementary Bill, being the last date
by which the DISCOMs shall make payment of such Bill, and where such Day is
not a working day of the APPCC/ DISCOMs, the immediately succeeding working
day. The terms "Due Date" and "Payment Due Date" refer to the same date
wherever used in this Agreement.

27 Article 3.1(a) ... an Available Energy Test Report for the Contracted Capacity, as | ... an Available Energy Test Report for the Contracted Capacity, as per IEC 62933-
per IEC 62933-2-1, based on a test carried out not earlier than 30 days | 2-1, based on a test carried out not earlier than 90 (ninety) days prior to the
prior to the proposed Supply Start Date ... proposed Supply Start Date, subject to verification by APPCC/ DISCOMs ...

28 | Article 3.1(b) submit copies of the Trial Run Certificate and the declaration of the | submit copies of the Trial Run Certificate and the declaration of the Commercial
Commercial Operation Date of the Project under the Grid Code, the | Operation Date of the Project under the Grid Code for the entire Contracted
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final grant of connectivity with Start Date of Connectivity on or before
the last date of bid submission under the RfS, the approval of the CEIG
and all statutory clearances required for operation of the Project, each
valid as on the Supply Start Date;

Capacity, the final grant of connectivity with Start Date of Connectivity as per
Clause 29.1(c) of the RfS, the approval of the CEIG and all statutory clearances
required for operation of the Project, each valid as on the Supply Start Date;

29

Article 3.3.1: Performance
Bank Guarantee

... shall be valid from the date of its submission up to and including 3
(three) months after the expiry of the Term, i.e. up to 30.06.2030, and
shall be extended up to 3 (three) months beyond the expiry of the
Extended Term if the option under Article 2.2.2 is exercised. ...

... shall be valid from the date of its submission up to and including 3 (three) months
after the expiry of the Term applicable to the Contracted Capacity. For capacity
commencing supply on 01.01.2027, the validity shall extend up to and including
31.03.2029. For capacity from a part-commissioned or under construction Project,
the validity shall extend up to and including 3 (three) months after expiry of its two-
year Term reckoned from the Committed Supply Start Date. The Performance Bank
Guarantee shall be extended up to and including 3 (three) months beyond the
expiry of the Extended Term if the option under Article 2.2.1 is exercised. ...

The following sentence shall be added at the end: "The Performance Bank
Guarantee and any other security under this Agreement shall be furnished in favour
of Andhra Pradesh Central Power Distribution Corporation Limited (APCPDCL), as
the Lead Procurer on behalf of the DISCOMSs, and shall be held and administered
by APPCC."

30

Article 4.1.2 (new Article
inserted): Alternate source
of supply

New Article.

Where the BESSD is unable to make the Contracted Capacity available from the
Project, it may make the Contracted Capacity available from an alternate BESS
Project only with the prior written approval of the DISCOMs, at the same Monthly
Capacity Charge, subject to the alternate Project meeting the criteria under Clause
29 of the RfS and the capacity being untied, with the BESSD bearing all applicable
charges and losses up to the Delivery Point. The name of the Project in the BESPA
shall be modified by way of an addendum, with all other terms, conditions and
parameters remaining unchanged. Storage capacity made available from an
alternate Project without such prior written approval shall not be eligible for billing
or payment.

31

Article 5.1.3

The Commercial Operation Date of the Project has already been
declared under the Grid Code prior to the bid submission deadline
under the RfS, and nothing in this Agreement shall require a fresh
commissioning or declaration of the Commercial Operation Date of the
Project. ...

For a fully commissioned Project, the Commercial Operation Date has already
been declared under the Grid Code prior to the bid submission deadline under the
RfS, and nothing in this Agreement shall require a fresh commissioning or
declaration of the Commercial Operation Date of the Project. For a part-
commissioned or under construction Project, the Commercial Operation Date of
the entire Contracted Capacity shall be declared on or before 31.03.2027. ...

32

Article 10.2.1: Delivery
and Content of Monthly
Bills/ Supplementary Bills

The BESSD shall issue to DISCOMSs hard copy of a signed Monthly
Bill/Supplementary Bill for the immediately preceding Month/relevant
period, in proportion to their power/energy allocation as per Energy
Department, Govt. of Andhra Pradesh, including the time-block-wise
data ...

The BESSD shall submit to APPCC, on behalf of the DISCOMs, a signed Monthly
Bill/ Supplementary Bill for the immediately preceding Billing Month/ relevant
period, within the time specified in the definition of "Bill Submission Date", in
proportion to the power/ energy allocation of the DISCOMs as per Energy
Department, Govt. of Andhra Pradesh, including the time-block-wise data ... (rest
of the Article remains unchanged)
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33

Article 10.3.1: Payment of
Monthly Bills (last
sentence)

... DISCOMs shall, within 45 (forty five) days of receipt of a Monthly
Bill or Supplementary Bill in accordance with the Payment Due Date,
make payment of the amount claimed directly, through electronic
transfer, to the nominated bank account of the Generator, save and
except any amounts which it determines as not payable or disputed
(the "Disputed Amounts").

... DISCOMs shall, on or before the Due Date, i.e. within 45 (forty-five) Days from
the Bill Submission Date of a Monthly Bill or Supplementary Bill, make payment of
the amount claimed directly, through electronic transfer, to the BESSD's
Designated Account, save and except any amounts which it determines as not
payable or disputed (the "Disputed Amounts").

34

Article 10.3.3: Late
Payment Surcharge

In the event of delay in payment of a Monthly Bill by DISCOMs beyond
Due Date, a Late Payment Surcharge shall be payable on the payment
outstanding after the Due Date, at the Base rate of Late Payment
Surcharge applicable for the period for the first month of default.

"Base rate of Late Payment Surcharge" means the marginal cost of
funds-based lending rate for one year of the State Bank of India, as
applicable on the 1st of April of the financial year in which the period
lies, plus five percent.

Late Payment Surcharge shall be payable on the payment outstanding
after the Due Date at the base rate of Late Payment Surcharge
applicable for the period for the first month of default. The rate of Late
Payment Surcharge for the successive months of default shall
increase by 0.5 percent for every month of delay provided that the Late
Payment Surcharge shall not be more than 3 percent higher than the
base rate at any time. The Late Payment Surcharge shall be claimed
by the BESSD through the Supplementary Bill.

Late Payment Surcharge shall be payable in accordance with
Electricity (Late Payment Surcharge) Rules, 2022 and as amended
from time to time.

In the event of delay in payment of a Monthly Bill by the DISCOMs beyond the Due
Date, Late Payment Surcharge shall be payable on the amount outstanding after
the Due Date at an annual rate equal to the one-year marginal cost of funds-based
lending rate of the State Bank of India, as applicable on 1st April of the relevant
financial year, plus two percentage points.

35

Article 10.3.5(c) and (d):
Rebate (date of
presentation of Bill)

(c) For the above purpose, the date of presentation of Bill shall be the
next Business Day of delivery of the physical copy of the Bill at
DISCOMs.

(d) ... For this purpose, the date of presentation of bill shall be the
same day of delivery in hard copy. However, for consideration of
rebate, next business day shall be considered.

(c) For the above purpose, the date of presentation of the Bill shall be the Bill
Submission Date.

(d) ... For this purpose, the date of presentation of the Bill shall be the Bill
Submission Date. The same date shall be used for computing the rebate periods.

Sub-clauses (a) and (b) remain unchanged.

36

Article 10.4.1: Payment
Security Mechanism

... Revenues equivalent to 100% (one hundred per cent) of the Monthly
Fixed Charges payable for the Contracted Capacity (the "Maximum
Monthly Payment") ...

... Revenues equivalent to 100% (one hundred per cent) of the Monthly Capacity
Charges payable for the Contracted Capacity (the "Maximum Monthly Payment")

37

Schedule-1: Format of
Performance Bank
Guarantee

Guarantee in favour of APPCC.

The Guarantee shall be issued in favour of "Andhra Pradesh Central Power
Distribution Corporation Limited (APCPDCL), Lead Procurer, represented by the
Chief General Manager (PP & Legal), APPCC", and references to APPCC as the
party entitled to invoke the Guarantee shall be read accordingly. The SFMS
paragraph shall be as in SI. No. 22 above.
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General

1. All other terms and conditions of the RfS and the BESPA (Tender No. APPCC/BESS-01/2026-27 dated 29-Sep-2026) remain unchanged.

2. This Addendum forms part of the Tender Document and shall be digitally signed and submitted along with the response to the RfS, in terms of Clause 20 of the RfS.
3. Bidders shall check the ISN-ETS portal regularly for further addenda, corrigenda and clarifications. No separate notification shall be issued.

Place: Vijayawada
Date:27.10.2026

Chief General Manager (Power Purchase & Legal)
Andhra Pradesh Power Coordination Committee

Digitally signed by Addendum No. 1, Tender No. APPCC/BESS-01/2026-27 dated 29-Sep-2026 | Page 15 of 15
RAJENDRA PRASAD DANDE
Date: 27-10-2026 17:09:52
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